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ADVERTISEMENT FOR BIDS

Sealed proposals for furnishing all plant, equipment, transportation, tools, materials, labor
and skills necessary and incidental to perform all work described in the Proposed Contract
Documents entitled:

CRAFT STATE OFFICE BUILDING

CORNICE REPAIR
NORTH PLATTE, NEBRASKA

will be received at the AS/State Building Division, The Executive Building, 1526 K Street,
Suite 200, Lincoln, Nebraska 68508 until 2:00 p.m. on June 23, 2016 and will then be
publicly opened and read aloud.

The Pre-Bid Walk-Thru will be held at the site on: June 8, 2016 at 1:00 p.m.

All bids shall be made on the printed forms attached to and made a part of the Proposed
Contract Documents. The said Documents may be obtained from AS/State Building Division
and may be seen at the Builders Exchanges in Lincoln and Omaha, and the Kearney,
Grand Island and North Platte Builders Bureaus.

Bids shall be mailed or delivered to the following office:

Mr. Jim Pinkerton

AS / State Building Division
1526 K Street, Suite 200
Lincoln, NE 68508

Each bidder must submit with the bid a certified or cashiers' check or bid bond in an amount
equal to five percent (5%) of the bid.

The character and amount of security to be submitted by the contractor for the performance
of the contract is stated in the proposed contract documents.

Bidders may not withdraw their bids for a period of at least forty-five (45) days after the
scheduled closing time for the receipt of the bids.

The State of Nebraska, AS/State Building Division reserves the right to reject any or all bids
and to waive informalities.

AS/State Building Division
Rodney Anderson, Administrator
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INSTRUCTIONS TO BIDDERS

BID SECURITY

Each proposal must be accompanied by a bid bond or a certified or cashiers' check in the
sum of five (5%) percent of the proposal, as a guarantee of good faith, drawn on a solvent
bank and made payable to the order of the AS/State Building Division, State of Nebraska,
which will be retained by and may be forfeited to the AS/State Building Division, State of
Nebraska, as liquidated damage if such proposal is accepted, the Contract awarded, and the
bidder or bidders fail to enter into a contract in form prescribed, with a satisfactory surety
bond, within ten (10) days after such award is made.

The bid deposit of all except the three (3) lowest bidders may be returned within three (3)
days after the opening of bids. The bid deposit of the three lowest bidders may be returned
within 48 hours after the executed contract and required bonds have been approved by the
Owner.

PLANS AND CONTRACT DOCUMENTS

Plans and Specifications (including Instructions to Bidders, General Conditions, and Special
Provisions) and the Forms of Proposal, Contract and Bond, and all made a part of this
Contract, are on file in the office of the AS/State Building Division, State of Nebraska, and
may be seen there; they may also be seen at Dodge Reports in Omaha, at the Builders
Exchanges in Omaha and Lincoln, and at other locations listed in the Advertisement for Bids;
plans and specifications can be obtained at the office named in the Advertisement for Bids.

WORKING CONDITIONS

Bidders are required to inform themselves fully on the conditions relating to construction and
labor under which the work shall be or is now being performed, and the Contractor must
employ, so far as possible, such methods and means in the carrying out of his work as will
not cause any interruption or interference with any other Contractor.

DRUG FREE WORK PLACE POLICY

The Contractor certifies that as a condition of the contract, neither the Contractor nor any
employee of the Contractor shall engage in the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance in conducting any activity covered
by this contract. The AS/State Building Division reserves the right to request a copy of the
Contractor's Drug Free Work Place policy. The Contractor further agrees to insert a
provision similar to this statement in all subcontracts for services required under this
agreement. A copy of this policy shall be submitted prior to signing contracts.

OPEN COMPETITION

Whenever in these specifications a material or article is specified by using the specific
description or name of a proprietary product or the name of a manufacturer or vendor, rather
than by using descriptive detail of substance and function, any article which the AS/State
Building Division decides will perform the duties imposed adequately and to the same
effectiveness, will be acceptable as a substitute in lieu of the material or article so specified.

Wilkins Architecture Design Planning, L.L.C. WilkinsADP 1605
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INTERPRETATION OF CONTRACT DOCUMENTS

If any person contemplating submitting a bid for the proposed contract is in doubt as to the
true meaning of any part of the plans, specifications, or other proposed contract documents,
he may submit a written request for an interpretation thereof by the consulting Architect or
Engineer or the AS/State Building Division, whichever has prepared the documents. The
person submitting the request will be responsible for its prompt delivery. Any interpretation
of the proposed documents will be made only by Addendum duly issued and a copy of such
Addendum will be mailed or delivered to each person receiving a set of such documents.
The AS/State Building Division will not be responsible for any other explanation or
interpretations of the proposed documents. No such Addendum will be issued during the five
(5) days immediately preceding the bid date

PROPOSAL FORM

All proposals must be made on forms furnished by the AS/State Building Division, State of
Nebraska, and must be legibly written in ink or by typewriter. No alteration in proposals by
erasure or interlineations will be permitted.

FILING OF PROPOSALS

Each proposal shall be enclosed in a sealed envelope endorsed "Proposal for (Name
Project, Letting Time and Name of Bidder)" and filed with the AS/State Building Division,
State of Nebraska, located at Lincoln, Nebraska, prior to the time set for the opening of bids.
No bid will be considered which has not been filed with the AS/State Building Division before
the time set in the advertisement.

No bidder may submit more than one proposal. Two proposals under different names will
not be received from one firm or corporation.

Filing proposals utilizing the FAX copy system will not be acceptable.

SIGNATURE OF BIDDERS

Each proposal must be signed in ink with the full name of each person, firm or corporation
interested in it, together with their business address or place of residence.

Bids which are signed for a partnership should be signed in the form name by at least one of
the partners or in the firm name by an attorney-in-fact. If signed by an attorney-in-fact, there
should be attached to the bid a power of attorney evidencing authority to sign the bid,
executed by the partners.

Bids which are signed for a corporation should have the correct corporate name there of and
the signature of the president or other authorized officer of the corporation manuaIIy written
below the corporation name following the words: "By

WITHDRAWAL OF BIDS

Any bidder may only withdraw his bid prior to the scheduled time for receipt of bids.
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ACCEPTANCE OF BIDS

The AS/State Building Division, State of Nebraska, reserves the right to waive any
technicalities or informalities in bids and to accept or reject any or all bids when the Building
Division considers it to be for the best interests of the State of Nebraska.

Where bidders attempt to condition their bids by stipulations not contained in the proposed
contract documents, such bids may be disregarded as not responsive to the terms of the
proposed Contract.

In submitting the proposal, the bidder agrees that the proposal may not be with-drawn during
the period of forty-five (45) days following the date of opening of the bids.

ALTERNATE PROPOSALS

All alternate proposals, when requested in the Proposal Form, shall be subject to the
Owner's acceptance or rejection until 45 days after the Contractor has in writing informed the
AS/State Building Division he is withdrawing the alternate proposals.

BASIS OF AWARD OF CONTRACTS

The AS/State Building Division, State of Nebraska, will not award the Contract to any bidder
who does not furnish upon request satisfactory evidence that he has the necessary ability
and experience in work of this character, and necessary financial resources, facilities, and
plant to enable him to prosecute the same successfully and promptly and complete it within
the time required in the contract.

Contract award, if made, will be to the responsible bidder submitting the lowest acceptable
bid.

The term "lowest acceptable bid" used in the above paragraph is defined as the accepted
Proposal offering the lowest total price for the combination of base bid and any alternate bids
selected by the AS/State Building Division.

WHEN AWARD EFFECTIVE

The Contract shall be deemed as having been awarded when formal written notice of award
shall have been duly served upon the intended awardee (i.e., the bidder to whom the Owner
contemplates awarding the contract) by the AS/State Building Division.

FORMAL CONTRACT AND CONTRACT SECURITY

The successful bidder or bidders will be required to enter into a formal contract with the
Department of Administrative Services, State of Nebraska. State Building Division’s Contract
Form to be used.

The successful bidder or bidders shall furnish a surety bond in an amount at least equal to

100 percent of the contract price as security for the faithful performance of this contract and
for the payment of all persons performing labor and furnishing material in connection with
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this Contract. The bond to be executed by an accept-able surety company or companies
authorized to execute surety bonds in the State of Nebraska. Form of Contract Performance
Bond shall be AIA Document A312.

TIME OF COMPLETION

The Contractor shall commence work under the Contract on the earliest possible date after
signing of Contract by both parties and shall fully complete all work thereunder within the
time limit designated and to be made a part of the Contract.

NUMBER OF COUNTERPARTS OF CONTRACT AND BOND REQUIRED

There shall be executed one (1) copy of the Contract Performance Bond and two (2)
counterparts of the Contract.

NON-RESIDENT CONTRACTORS--REGISTRATION

Non-resident firms shall comply with the registration requirements and payment of fees to the
Tax Commissioner of the State of Nebraska as defined in Sections 77-3101 through 77-
3112, Revised Reissue Statutes of Nebraska.

FAIR LABOR STANDARDS

The proposal and the form of Contract contain a statement that the bidder is complying with,
and will continue to comply with, fair labor standards in the pursuit of his business and in the
execution of the work contemplated in this proposal.

Fair labor standards shall be construed to mean such a scale of wages and conditions of
employment as are paid and maintained by at least fifty percent of the contractors in the area
in the same business or field of endeavor as the contractor filing this proposal.

EXEMPTION FROM PAYMENT OF NEBRASKA SALES/USE TAX

The Contractor is exempt from payment of the Nebraska Sales/Use Tax under the
regulations of the Nebraska Department of Revenue Act of 1967. The AS/State Building
Division will issue a Purchasing Agent Appointment Form and Exemption Sale Certificate to
the Contractor to be used for this project after award of contract.

Wilkins Architecture Design Planning, L.L.C. WilkinsADP 1605



BID PROPOSAL

Rodney Anderson, Administrator
AS/State Building Division
Lincoln, Nebraska, 68508-2707

The undersigned, being familiar with local conditions affecting the cost of the work, and the Proposed
Contract Documents, including the Advertisement for Bids, Instructions to Bidders, Proposal Form,
Contract Form, Form of Contract Performance Bond, Form of Appointment of Purchasing Agent, Form of
Exempt Sales/Use Tax Certificate, General Conditions, Special Conditions, Specifications and Plans all
on file in the Office of the AS/State Building Division, Lincoln, Nebraska, hereby proposes to furnish all
plant, equipment, transportation, materials, tools, labor and skills necessary and required to perform all
work as described in the Proposed Contract Documents entitled:

CRAFT STATE OFFICE BUILDING
CORNICE REPAIR
NORTH PLATTE, NEBRASKA

All in strict accordance with the Proposed Contract Documents including Addenda Numbers :
, and , issued and attached thereto.
BASE BID NO. 1: Provide the entire cornice repair project for CRAFT STATE OFFICE BUILDING —
CORNICE REPAIR for the sum of
$

Bidders shall acknowledge the receipt of any and all addenda issued in the space provided above.

The undersigned agrees to complete all work within calendar days following award of Contract.

The undersigned states that he is complying with, and will continue to comply with, fair labor
standards in the pursuit of his business and in the execution of the contract on which he is bidding.
The undersigned acknowledges having reviewed provisions outlined for exemption of payment of
sales taxes to the State of Nebraska and also understands the requirements for registration of any
and all nonresident contractors and subcontractors with the Nebraska Department of Revenue.

Bid security is required and accompanies this proposal, the same being subject to forfeiture in the
event of default by the undersigned.

In submitting this bid, it is understood that the right is reserved by the Department of Public
Institutions to reject any or all bids and to waive informalities, and it is further agreed that this bid may
not be withdrawn during the period of forty-five (45) days following the scheduled closing time for
receipt of the bids.

Date: Firm Name:

By: Address:

City State Zip:

Federal ID Number: Phone Number:
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GENERAL CONDITIONS

DEFINITIONS

The "AS/State Building Division," sometimes referred to as the Owner or Department, and the
"Contractor" are those named as such in the Contract.

The "AS/State Building Division" is the Department of Administrative Services, State Building
Division of the State of Nebraska.

The "Architect/Engineer” is the Architect/Engineer of the AS/State Building Division. He may
act personally or by and through such assistants as may be duly authorized to act for him; but
whenever in these conditions the word "Architect/Engineer" is used, it shall be understood as
referring to the Architect/Engineer appointed by the AS/State Building Division and not to any
assistant.

The "Consultant" is the consulting architect or engineer that the Department may have
employed to performed professional services required for the planning and construction of this
project.

The term "the work" or "Work of the Contractor" includes labor or materials or both, equipment,
transportation, and other facilities necessary to complete the Contract.

The term "Subcontractor" as employed herein, includes any person, firm or corporation having a
direct contract with the Contractor to supply labor or materials or both for work of the

Contractor, but does not include those who merely furnish material or materials not worked to a
special design according to the plans and specifications of this work.

The term "Surety" includes any person, firm or corporation that has executed, as surety, the
Contractor's performance bond securing the performance of the Contract.

The words "Plans" and "Drawings" are used synonymously in this Contract.

Wherever the word "Approved", "Approval”, "As selected", appear in the specifications, it shall
mean approval or selection by the Consultant or Engineer.

DEFINITION OF NOTICE

Where in any of the Contract documents there is any provision in respect to the giving of
notice, such notice shall be deemed to have been given; as to the AS/State Building Division,
when written notice shall be delivered to the Administrator of the AS/State Building Division, or
shall have been placed in the United States Mails addressed to the Administrator of the
AS/State Building Division, as to the Contractor, when written notice shall be delivered to the
chief representative of the Contractor at the site of the project or by mailing such written notice
in the United States Mails addressed to the Contractor at the place stated as the address of his
permanent place of business in the Proposal Form; as to the Surety on the performance bond,
when a written notice is placed in the United States Mails, addressed to the Surety at a home
office of such Surety or to its agent or agents who executed such performance bond in behalf of
such surety.

Wilkins Architecture Design Planning, L.L.C. WilkinsADP 1605
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AUTHORITY OF THE CONSULTANT OR ARCHITECT/ENGINEER

The AS/State Building Division may for professional service required for certain projects
employ consulting architects or engineers -- in these documents referred to as the
Consultant. The AS/State Building Division on certain other projects may direct that the
professional services be performed by the staff of the AS/State Building Division under the
direction of the Architect/Engineer. It will clearly be stated in the Advertisement for Bids,
Supplemental Conditions, and Contract, whether professional services are being performed
by a Consultant or the Architect/Engineer.

The Consultant or Architect/Engineer has prepared the plans and specifications and shall
make written interpretations of them. He shall approve all samples of material which are
specified to be submitted for approval, approve the use of any equipment offered in lieu of
that mentioned in the specifications and shall check and approve all shop drawings and
details. He or she shall make periodic inspections of the project work and shall decide the
quality of the work and material incorporated therein. He or she shall decide all questions
which may arise as to the fulfillment of the Contract by the Contractor.

CONTRACTOR'S SUPERINTENDENT

During the course of the work on the site, the Contractor shall employ a competent
superintendent and any necessary assistants, all satisfactory to the Consultant or the
Architect/Engineer. The Superintendent shall not be changed except with the consent of the
Consultant or the Architect/Engineer, unless the Superintendent proves to be unsatisfactory
to the Contractor and ceased to be in his employ. The Superintendent shall represent the
Contractor in his absence and all directions given by him shall be as binding as if given by
the Contractor. All decisions by the Superintendent shall be confirmed in writing to the
Contractor. Other directions by the Superintendent shall be so confirmed on written request
in each case.

PLANS AND SPECIFICATIONS -- CORRELATION

The work shall be executed in strict conformity with the plans and specifications.

Plans, drawings, and specifications are cooperative and supplementary. Portions of the
work which can best be illustrated by the plans and drawings may not be included in the
specifications and portions of the work best described by the specifications may not be
depicted on the plans or drawings. All items necessary to construct or erect a complete
improvement, project, building or structure shall be furnished whether called for in the
specifications or shown on the plans and drawings. Special conditions shall take priority over
General Conditions: Detailed Specifications shall take priority over General Specifications
and large scale drawings shall take priority over small scale drawings. In case of
disagreement between the plans, drawings and specifications, or within any document itself,
the better quality or quantity of work shall be estimated and the matter drawn to the attention
of the Consultant or Architect/Engineer for decision.

SHOP DRAWINGS

All work on which shop drawings are required must be in strict accordance with such
drawings when approved and no work for which shop drawings are required is to be started
until after the approval of said drawings. Each shop drawing shall be submitted to the
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Consultant or Architect/Engineer in the quantity specified by the Consultant or
Architect/Engineer. Sufficient quantity shall be submitted to provide three sets of all approved
submittals to the Owner.

All shop drawings must be checked and completed in every respect, numbered
consecutively, have the name of the project printed thereon, and each lot must be submitted
accompanied by a letter of transmission referring to the number of drawings and the name of
project for identification and especially drawing the Consultant's or Architect/Engineer's
attention to any modification of plans and specifications that may have been made.

The Contractor shall make any corrections required by the Consultant or Engineer and
resubmit corrected sets to him for approval in the same quantity as the initial submittal.

After the shop drawings have been approved, any portion of shop drawings which modify the
plans shall be rejected as soon as such modification is discovered unless said modification has
been specifically pointed out to the Consultant or Architect/Engineer as stipulated above and
specific approval secured. The approval of such shop drawings will be only general in character
and shall in no way relieve the Contractor from any responsibility for the accuracy of the shop
drawings or from proper fitting and construction of the work, or from the necessity of furnishing
all materials and workmanship required by the drawings and specifications which may not be
indicated on shop drawings when approved.

MATERIALS -- TESTS AND STANDARDS

Samples of materials selected by the Consultant or Architect/Engineer to be tested must be
furnished by the Contractor. Tests will be made at no cost to the Contractor. Where not other-
wise specified, all materials shall meet the A.S.T.M. Standard or tentative specifications for that
material. The Contractor, when requested, shall furnish a sample of all material which shall be
kept on the job as basis for comparison of material incorporated in the Work.

OBSOLETE EQUIPMENT

It is important that the AS/State Building Division be protected as much as possible against
the discontinuance of the make of equipment to be purchased, and that repair parts, and
services of expert factory representatives, be made available if desired. Under these
conditions the Contractor shall not furnish equipment not currently in production.

PATENTS

The Contractor and his Surety shall hold harmless the AS/State Building Division, its officers,
agents, and employees from liability of any nature or kind including costs and expenses, for or
on account of any patented invention, articles or appliances manufactured or used in the
performance of this Contract unless otherwise specifically stipulated in this Contract.

OTHER CONTRACTS

The AS/State Building Division may award contracts for additional work and the Contractor
shall fully cooperate with such other contractors and carefully fit his own work to that provided
under the other contracts as may be directed by the Consultant or Architect/Engineer. If the
Contractor commits or permits any act which interferes with the performance of work by any
other contractor, this shall be grounds for termination of the contract.
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ASSIGNMENT OF CONTRACT

The Contractor shall not assign this Contract or any part hereof without the written consent of
the AS/State Building Division. No assignment of this Contract shall be valid unless it
contains a provision that the funds to be paid to the Assignee under the Assignment are
subject to a prior lien for services rendered or materials supplied for the performance of work
called for in said Contract in favor of all persons, firms, or corporations rendering such
services or supplying such materials.

SUBCONTRACTING

The Contractor shall be fully responsible to the AS/State Building Division for the acts and
omissions of his subcontractors and of persons either directly or indirectly employed by them.
The Contractor shall be responsible for providing all subcontractors with adequate project
drawings and specifications and shall be responsible for assigning, coordinating, and
achieving completion of all subcontracted work to satisfy all requirements of the Contract
Documents in a timely and proper manner. All subcontracted work shall be subject to all
requirements of the Contract Documents except those legal contractual duties for which only
the Contractor has exclusive responsibility as specifically assigned by the Contract
Documents. Nothing contained in the Contract shall create any Contractual relation between
any subcontractor and the DAS/State Building Division. The attention of the Contractor and
subcontractors are called to the Contract Documents which are part of this Contract. The
Contractor must notify the DAS/State Building Division of each subcontract he intends to
award, giving:

Name and address of subcontractor
Branch of work concerned
Total price of subcontract

No part of this Contract shall be sublet without prior approval of the AS/State Building Division.
CONTRACTOR'S INSURANCE

The Contractor shall not commence work under this Contract until he or she has obtained all
the insurance required hereunder and such insurance has been approved by the Owner nor
shall the Contractor allow any subcontractor to commence work on his subcontract until all
similar insurance required of the subcontractor has been obtained and approved by the Owner
or Contractor. Approval of the insurance by the Owner shall not relieve or decrease the
liability of the Contractor hereunder.

If by the terms of any insurance a mandatory deductible is required, or if the Contractor elects
to increase the mandatory deductible amount, the Contractor shall be responsible for payment
of the amount of the deductible in the event of a paid claim.

(a) WORKER'S COMPENSATION INSURANCE

The Contractor shall take out and maintain during the life of this Contract the statutory
Worker's Compensation and Employer's Liability Insurance for all of his employees to be
engaged in work on the project under this Contract and, in case any such work is sublet,

the Contractor shall require the subcontractor similarly to provide Worker's Compensation and
Employer's Liability Insurance for all of the latter's employees to be engaged in such work.
This policy shall be written to meet the statutory requirements for the state in which the work
is to be performed, including Occupational Disease. Where applicable, this policy shall
provide USL&H coverage. This policy shall include a waiver of subrogation in favor of the
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Owner. The amounts of such insurance shall not be less than the limits stated hereinafter.

(b) COMMERCIAL GENERAL LIABILITY INSURANCE AND COMMERCIAL AUTOMOBILE
LIABILITY INSURANCE

The Contractor shall take out and maintain during the life of this Contract such Commercial
General Liability Insurance and Commercial Automobile Liability Insurance as shall protect
him and any subcontractor performing work covered by this Contract from claims for
damages for bodily injury, including death, as well as from claims for property damage, which
may arise from operations under this Contract, whether such operation be by himself or by
any subcontractor or by anyone directly or indirectly employed by either of them, and the
amounts of such insurance shall not be less than limits stated hereinafter.

The Commercial General Liability Insurance shall be written on an occurrence basis, and
provide Premises/Operations, Products/Completed Operations, Independent Contractors,
Personal Injury and Contractual Liability coverages. The policy shall include the Owner, and
others as required by the Contract Documents, as an Additional Insured. This policy shall be
primary, and any insurance or self-insurance carried by the Owner shall be considered excess
and non-contributory. The Commercial Automobile Liability Insurance shall be written to cover
all Owned, Non-owned and Hired Vehicles.

(c) INSURANCE-BUILDER'S RISK

Unless otherwise provided, the Contractor shall purchase and maintain Builder=s Risk
Insurance for the entire value of the project and work site, from a company or companies
lawful authorized and licensed to do business in the jurisdiction in which the Project is located.
This insurance shall be written to cover all risks of direct physical loss, and shall include
interests of the Owner, the Contractor, and sub-contractors in the Work. A loss insured under
this insurance shall be adjusted with the Owner and made payable to the Owner as fiduciary
for the insureds, as their interests may appear.

(d) INSURANCE COVERAGE AMOUNTS REQUIRED

.1 Workers' Compensation and Employer's Liability
Coverage A ............ Statutory
Coverage B

Bodily Injury by Accident . . . $100,000 each accident

Bodily Injury by Disease . ..
Bodily Injury by Disease . ..

Comprehensive General Liability

General Aggregate . . .......
Products/Completed Operations Aggregate
Personal/Advertising Injury . . . .

Bodily Injury/Property Damage . . .

Fire Damage............

Medical Payments .........

Commercial Automobile Liability
Bodily Injury/Property Damage
limit

Umbrella/Excess Liability
Over primary insurance. . . . ..

Wilkins Architecture Design Planning, L.L.C.

$500,000 policy limit
$100,000 each employee

$2,000,000

$2,000,000

$1,000,000 any one person
$1,000,000 Each Occurrence
$50,000 any one fire

$5,000 any one person

$1,000,000 combined single

$1,000,000 per occurrence
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5 Builders Risk . ......... 100% of work completed value

EVIDENCE OF COVERAGE

The Contractor shall furnish the Owner with a certificate of insurance coverage which shall
submitted in duplicate to the Department of Administrative Services, Risk Management
Division, 521 S. 14™ Street, Suite 230, Lincoln, NE 68508. These certificates shall include the
name of the company, policy numbers, effective dates, dates of expiration and amounts and
types of coverage afforded. If the Owner is damaged by the failure of the Contractor to
maintain such insurance, then the Contractor shall be responsible for all reasonable costs
properly attributable thereto.

The following clauses or endorsements must be added to the certificates for the required
types of insurance. If the clause or endorsement is placed on the reverse side of such
certificate, it should be followed by the signature of the official of the company who signs the
certificate. All certificates must contain the following two clauses of endorsement.

"The insurance contract referred to herein provides complete coverage within the limits stated
for the types of insurance mentioned covering all the insured's operations in connection with
the insured's contract on the (Project Name)."

"Said insurance contract also provides that it cannot be canceled by the insurer in less than
thirty days after the insured has been given written notice of such cancellation.”

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall take all reasonable and proper precautions to protect persons and
property from injury or damage resulting from its operation under this Contract. The
requirements of the Nebraska Safety Codes adopted by the Nebraska State Department of
Labor shall be applicable.

The Contractor shall protect all existing buildings, roadways, landscaping, and utilities against
damage or interruption of services. It shall be the responsibility of the Contractor to correct
health or safety hazards and repair property damage that results from their work. Such
corrections shall be performed to restore conditions to at least the quality that existed at the
time of commencement of this Work.

PROSECUTION OF THE WORK AND COMPLETION DATE

The work embraced in this Contract shall be started on the earliest possible date after the
signing of contracts by both parties, and shall be carried on regularly and uninterruptedly
thereafter, with such forces and by such means as will insure final completion of the entire
Contract on or before the completion date set in the documents. The time of beginning, rate
of progress and time of completion are essential conditions of the Contract. The Contractor
expressly agrees that in undertaking to complete the work within the Contract period fixed in
the Contract Documents, he has taken into consideration and made allowances for all delays
and hindrances incidental to such work, whether growing out of delays in securing materials or
workmen, or otherwise.

Should the Contractor be delayed in the prosecution and completion of the work by a cause
beyond his control, he shall have no claim or right of action for damages from the Owner for
any such cause or delay. The Contractor may in such case be granted an extension of time
specified for completion of the work as the Owner may award in writing on account of such
delay; provided however, that claim for extension of time is made by the Contractor to the
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Owner, through the Consultant or Architect/Engineer, in writing, within two weeks from the
time when such alleged cause for delay occurred. The Owner reserves the right to withhold
granting of any time extensions until the stipulated Contract period is about to expire.

The Owner, at his discretion, may waive the above requirements and grant extensions of time
for any reasons he deems valid. Time extensions will not be considered for weather delays
unless the Contractor provides documentation of the days and hours his or her forces could
not be on the job site due to the weather.

An extension of the Contract period may be granted by the Owner for any of the following
reasons:

(@) Additional work resulting from modification of the plan for the project.

(b) Delays caused by the Owner.

(c) Other reasons beyond the control of the Contractor which in the Owners' judgement
would justify such extension.

No extension of the Contract period will be allowed for variation between contract quantities
and actual quantities which cannot be predetermined and which amount to less than twenty-
five percent (25%) of the contract quantities.

SURVEY STAKES AND LEVELS

The Contractor, unless otherwise specified, will stake out the project work and shall furnish
and maintain the batter boards, level, etc.

The Contractor must carefully preserve bench marks and reference points established by the
Consultant or Architect/Engineer; in case of their destruction, the Contractor will replace them
and be responsible for any mistakes that may be caused by their loss or disturbance.

18. USE OF JOB SITE

19.

6/16

The Contractor shall confine his or her equipment, apparatus, the storage of materials, and
operations of his or her workers to limits indicated by law, ordinance, permits, or directions of
the AS/State Building Division and shall not unnecessarily encumber the premises with his
materials.

The Contractor shall not load or permit any part of a structure to be loaded with a weight that
will endanger its safety. The Contractor shall enforce the Consultant's or Architect/Engineer's
instructions regarding signs, advertisement, fires, and smoke.

LABOR

All labor shall be performed in best and most workmanlike manner by mechanics skilled in
their respective trades. The standards of the work required throughout shall be of such quality
as will produce only first class results.

Mechanics whose work is unsatisfactory to the Consultant or Architect/Engineer, or are
considered to be unskilled or otherwise objectionable, shall be instantly dismissed from the
work upon notice to the Contractor from the Consultant or Architect/Engineer.

Contractors and subcontractors employed upon the work shall be required to conform to the

labor laws of the State of Nebraska, and the various acts amendatory and supplementary
thereto; and to all other laws, ordinances, and legal requirements applicable thereto.
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INSPECTION

The AS/State Building Division, through its authorized representatives and agents, shall be
permitted to inspect all work, materials, payrolls, records of personnel, invoices of materials,
and any data and records.

The Architect/Engineer shall, at all times, have access to the work and the premises used by
the Contractor and to all places of manufacture where materials are being made for use under
this Contract, and shall have full facilities for determining that such materials are being made
strictly in accordance with the plans and specifications.

DEFECTIVE WORK OR MATERIAL

Work or material not in accordance with the Plans and Specifications, or in any way defective
shall be removed at once on order of the Consultant or Architect/Engineer. The Contractor
shall replace or rebuild at Contractor’'s own expense with satisfactory material and in a
professional manner any work so removed and shall reimburse the AS/State Building Division
or any expense that it is put to by reason of extra work, and shall reimburse any other
contractor who may incur expense caused by removal of the defective work.

TERMINATION FOR BREACH

In event that any of the provisions of this Contract are violated by the Contractor or any of his
subcontractors, the AS/State Building Division may serve written notice upon the Contractor
and the Surety of its intention to terminate the Contract, and unless within ten (10) days after
the serving of such notice upon the Contractor such violation shall cease and satisfactory
arrangements for correction be made, the Contract shall, upon the expiration of said ten (10)
days cease and terminate. In the event of any such termination, the AS/State Building
Division shall immediately serve notice thereof upon the Surety and the Contractor. The
Owner may take over the work and prosecute the same to completion of Contract for the
account and at the expense of the Contractor. The Contractor and his Surety shall be liable to
the AS/State Building Division for any excess cost occasioned the AS/State Building Division
thereby and in such event the AS/State Building Division may take possession of and utilize in
completing the work, such materials, appliances, and plant as may be on the site of the work
and necessary therefore. Neither the Owner nor any member or employee thereof shall be in
any way liable or accountable to the Contractor or his surety for the method by which the
completion of the said work, or any portion thereof, may be accomplished or for the price paid
therefore.

CONSTRUCTION REPORTS -- PAYMENT ESTIMATES

The Contractor shall submit to the Owner a schedule of values and quantities of materials and
of other related items. The schedule(s) shall be in a form that correlates to the estimates
upon which they are based, or as the Owner may require.

The Contractor shall submit to the Owner the following records on forms to be supplied by the
Contractor (Notice - AIA Document forms shall be the latest edition):

(@) AIA Document G702, Application and Certification for Payment
(b)  AIA Document G703, Continuation Sheet (Schedule of Values)
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PAYMENT

So long as the work herein contracted for is carried out in accordance with the provisions of
the Contract, the Contractor will, on or before the 25th day of each month, make an
appropriate estimate of the value of the work performed during the month and the materials
suitably stored on the work site, and shall prepare an Application And Certification For
Payment and the Continuation Sheet and submit them to the Consultant. Within seven days
after receipt of such Application And Certification For Payment it shall be approved either in
whole or in part by the Consultant or Architect/Engineer, or disapproved. If disapproved, the
Pay Application shall be corrected by the Contractor. Once a payment is approved, then the
DAS/State Building Division will pay to the Contractor in State warrants, and in accordance
with the payment provisions in the Agreement and these General Conditions, the amount
approved, which shall be ninety percent (90%) of completed work and stored materials. The
DAS/State Building Division may at any time reserve and retain payment as authorized in
Provision #27 of these General Conditions. However, prior to final payment, the total paid to
the Contractor shall not exceed ninety percent (90%) of the estimated value of the work
performed and materials stored at the site.

The Contractor shall pay:

(1) for all transportation and utility services not later than the 20" day of the calendar month
following that in which such services are rendered,;

(2) for all articles, tools, and other expendable equipment for at least 90% of cost thereof, not
later than the 20th day of the calendar month following that in which such materials, tools, and
equipment are delivered to and properly stored at the site of the project, and the balance of
the cost thereof not later than the 30th day following the completion of that part of the work in
which such materials, tools, and equipment are incorporated or used; and

(3) to each of his subcontractors not later than the 5th day following each payment to the
Contractor, the respective amounts allowed the Contractor on account of the work performed
by his subcontractors, to the extent of each such subcontractor's interest therein.

EXTRA, ADDITIONAL OR OMITTED WORK -- PAYMENT FOR

The AS/State Building Division shall have the right at any time and without notice to the
Sureties, to alter and modify the Plans and Specifications, thus making specific changes in the
construction, details, or execution of the work. All changes in plans and specifications will be
made by the AS/State Building Division in writing. The Contractor shall make such alterations
as may thus be ordered by the AS/State Building Division and in case these changes increase
or decrease the amount of work to be done under this Contract, equitable amounts in price
and time will be added to or deducted from the Contract price and Contract time. The amount
of such increase or decrease shall be agreed upon between the Owner and the Contractor
BEFORE the changes are made.

When directed in writing by the Consultant or Architect/Engineer and with approval of the
AS/State Building Division, the Contractor shall furnish all material and labor not otherwise
provided for by the terms of this Contract, but which may be connected with or necessary to
the proper completion of the Work. Such material and labor shall be furnished and completed
as part of this Contract and subject to its provisions. The payment for any such work shall be
determined by agreement between the Owner and the Contractor before the extra work is
commenced, either on the basis of the unit price, or a lump sum price, or on a limited cost-
plus basis not to exceed the specified limit.

The payment for extra, additional or omitted work to be performed by the contractor or
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subcontractors using their own forces shall be as follows: for all labor and foreman in direct
charge of the specific operations, including liability and workers’ compensation, the Contractor
shall receive the wage rate agreed upon in writing before starting such work, for each hour
that said labor, teams and foreman are actually engaged in such work, to which shall be
added on amount for profit and overhead combined equal to 10% of the sum thereof. The
wages of any foreman or time keeper who is employed partly on “cost-plus” work and partly
on other work, shall be prorated between the two classes of work according to the number of
employees employed on each class of work as shown by the payroll.

For all materials being permanently incorporated or installed into the Work, the Contractor
shall receive the actual cost of such material delivered to the Work, including freight and
handling charges as shown by original receipted bills, to which cost shall be added a sum
equal to 10% thereof for profit and overhead combined as agreed to in advance by the Owner.

If it is necessary for the Contractor to rent equipment in the performance of such work, he will
be allowed the actual rental price paid, if reasonable, for the actual time that such equipment
is in use on the work and to which sum 10% shall be added for profit and overhead combined.

For contractors and subcontractors, prices submitted by their respective subcontractors for
labor, materials, rentals, overhead and profit may be marked up a maximum of 5%.

No claims for extra work will be allowed unless accompanied by a written Change Order from
the Consultant or Architect/Engineer and approved by the AS/State Building Division
authorizing such extra work and defining the agreed basis of payment. Change Orders shall
be documented on AIA Form G701 prepared by the Consultant or Architect/Engineer.

The Contractor shall, immediately after completing extra work, file with the Architect/Engineer,
in writing, all claims for extra work performed. If the Contractor fails to make such claims
within 30 days, Contractor’s right to extra pay for such work shall be deemed to have been
waived and forfeited and he or she shall not be entitled to any payment on account of such
extra work.

CONTRACTOR'S PAYMENTS FOR LABOR AND MATERIALS

The Contractor shall pay for all labor and materials used or furnished in the performance of
this Contract. Before final payment, the Contractor must certify that all bills for labor and
materials have been paid. In event he is requested and fails to furnish satisfactory evidence,
the AS/State Building Division may withhold any payments until it is satisfied that all such
claims have been paid.

OWNER'S RIGHT TO WITHHOLD PAYMENT AND MAKE APPLICATION THEREOF
In addition to the payment to be retained by the AS/State Building Division under the

preceding provisions of these General Conditions, the AS/State Building Division may
withhold a sufficient amount of any payment otherwise due to the Contractor to cover:

(a) payments that may be earned or due for just claims for labor or materials furnished in and
about the performance of the work on the project under this Contract;

(b) for defective work not remedied, and for damage to existing conditions or new work not
remedied; and

(c) for failure of the Contractor to make proper payments to his subcontractor.
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The AS/State Building Division shall disburse and shall have the right to act as agent for the
Contractor in disbursing such funds as have been withheld pursuant to this paragraph to the
party or parties who are entitled to payment therefrom. The AS/State Building Division will
render to the Contractor a proper accounting of all such funds disbursed on behalf of the
Contractor.

CLEAN UP

On or before the completion of the work, the Contractor shall clean all parts of the Work under
his Contract. He or she shall remove all rubbish and all his materials, tools, and equipment
from the construction site, leaving the site in a condition as good or better than that existing at
commencement of the Work.

The Contractor shall from time to time clean up and remove from the project rubbish and
debris resulting from his work, and shall at completion of the Work remove all construction
materials and equipment, leaving the project and site clean.

FINAL INSPECTION

When the work has been substantially completed, the Contractor shall notify the Consultant or
Architect/Engineer, in writing, that the work is ready for final inspection and testing on a
definite date and time as stated in such notice. The notice shall be given at least ten (10)
days in advance of said date.

After the final inspection has been completed, the Consultant or Architect/Engineer shall
present to the Contractor and the AS/State Building Division a report ("punch list") listing all
deficiencies found in the inspection of the Contractor's work which are to be corrected. The
Contractor shall immediately make the required corrections to remove the deficiencies
reported by the Consultant or Architect/Engineer. When the deficiencies have been removed,
the Contractor shall request in writing a re-inspection of the work by the Consultant or
Architect/Engineer.

FINAL PAYMENT

As soon as practical after completion and acceptance of the Work, the Contractor shall
prepare a final payment statement showing the final payment due. After approval by the
Contractor, the Consultant or Architect/Engineer and the AS/State Building Division, the final
payment shall be processed in accordance with the payment provisions of the Agreement and
the General Conditions.

GUARANTEE OF WORK

(@) Except as otherwise specified all work shall be guaranteed by the Contractor against
defects resulting from the use of inferior materials, equipment or workmanship for one
year from the date of final completion of the Contract.

(b) If, within any guarantee period, repairs or changes are required in connection with the
guaranteed work, which, in the opinion of the Consultant or Architect/Engineer are
rendered necessary as a result of the use of materials, equipment, or workmanship
which are inferior, defective, or not in accordance with the Contract, the Contractor
shall, promptly upon receipt of notice from the Owner, and without expense to the
Owner:
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(1) Place in satisfactory condition all of such guaranteed work, correct all
defects therein, and

(2) Make good all damages to the building or project work, or equipment or
contents thereof, which, in the opinion of the Consultant or
Architect/Engineer is the result of the use of materials, equipment or
workmanship which are inferior, defective, or not in accordance with the
terms of the Contract; and

(3) Make good any work or materials, or the equipment and contents of said
building or project work disturbed in fulfilling any such guarantee.

(c) In any case where fulfilling the requirements of the Contract, and guarantees, the
Contractor disturbs any work guaranteed under another contract, he shall restore such
disturbed work to a condition satisfactory to the Consultant or Architect/Engineer and
guarantee such restored work to the same extent as it was guaranteed under such other
contract.

(d) If the Contractor, 30 days after notice, fails to comply with the terms of the guarantee,
the Owner may have defects corrected and the Contractor and Contractor=s Surety
shall be liable for all expenses incurred.

(e) All special guarantees applicable to definite parts of the work that may be required by
the Contract Documents shall be subject to the terms of Provision #31(a) through (e)
during the first year of the life of such guarantee.

UNEMPLOYMENT COMPENSATION FUND

The Contractor shall make payments to the Unemployment Compensation Fund of the State
of Nebraska all contributions and interest due under the provisions of Section 48-601 to 48-
669, Revised Reissue Statute of Nebraska, on wages paid to individuals employed in the
performance of this Contract as required by Section 48-657, Revise Reissued Statute of
Nebraska.

Under the requirements of Section 48-657, Revised Reissue Statute of Nebraska, the
AS/State Building Division cannot make payment to the Contractor on the final three percent
(3%) of the Contract without first receiving from the Contractor a written clearance from the
Commissioner of Labor certifying that all payments then due for contributions or interest which
may have arisen under such Contract have been made by the Contractor, or his
subcontractors, to the Unemployment Compensation Fund.

33. PRECONSTRUCTION CONFERENCE

6/16

A preconstruction conference shall be scheduled before starting construction, no later than 15
days after the date of the Agreement. It shall be held at the project site, or other convenient
location. The meeting shall review responsibilities and personnel assignments of the Owner,
Contractor, and the Consultant.

Authorized representatives of the Owner, Contractor, and the Consultant shall attend the
preconstruction conference, as will the Contractor’s superintendent, major subcontractors,
manufacturers, suppliers, and other parties integral to the completion of the Work. All
participants shall be familiar with the project and authorized to make decisions for the entities
they represent.

The preconstruction conference will include discussion of items necessary for project progress
and successful completion, such as: construction scheduling; critical work sequencing;
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designation of responsible personnel; procedures for processing field decisions and change
orders; procedures for processing Applications for Payment; distribution of Contract
Documents; submission of Shop Drawings and product data a samples; preparation of record
documents; use of the premises; parking availability; office, work, and storage areas;
equipment deliveries and priorities; safety and first aid procedures; security; housekeeping;
working hours; and other matters deemed important by the Owner.

34. WORK ELIGIBILITY STATUS OF EMPLOYEES

The Contractor is required and hereby agrees to use a federal immigration verifictation system
to determine the work eligibility status of new employees physically performing services within the
State of Nebraska. A federal immigration verification system means the electronic verification of the
work authorization program authorized by the illegal Immigration Reform and Immigrant
Responsibility Act of 1996, 8 U.S.C. 1324a, known as the E-Verify Program, or an equivalent federal
program designated by the United States Department of Homeland Security or other federal
authorized to verify the work eligibility status of a newly hired employee.

If the Contractor is an individual or sole proprietorship, the following applies:

1. The Contractor must complete the United States Citizenship Attestation Form, available
on the Department of Administrative Services website at www.das.state.ne.us.

2. If the Contractor indicates on such attestation form that he or she is a qualified alien, the
Contractor agrees to provide the US Citizenship and Immigration Services documentation
required to verify the Contractor’s lawful presence in the United States using the
Systematic Alien Verification for Entitlements (SAVE) program.

3. The Contractor understands and agrees that lawful presence in the United States is
required and the Contractor may be disqualified or the contract terminated if such lawful
presence cannot be verified as required by Neb. Stat 4-108.

35. REPRINT OR REPUBLISH

If awarded this contract, bidder hereby grants permission to the State of Nebraska and/or its
agencies to reprint or republish any and all copyrighted documents related to this response to
Request for Proposal and any and all figures, illustrations, photographs, charts, and other
supplementary material online pursuant to Neb. Rev. Stat. 84-602. This waiver does not apply any
and all proprietary information properly submitted in a separate sealed package that is clearly
marked “Proprietary.”

36. WARRANTS THE CONTENT

Bidder represents and warrants that the content of this response to Request for Proposal and
all figures, illustrations, photographs, charts, and other supplementary material herein are original
and do not libel anyone or infringe upon any patent, copyright, proprietary right, or any other right
whatsoever of any other party. Bidder represents and warrants that he/she has full power and
authority to execute this Copyright Release and to grant the State of Nebraska and/or its agencies
the right granted herein.

37. INDEMNIFY, DEFEND AND HOLD HARMLESS
Bidder agrees to indemnify, defend, and hold harmless the State of Nebraska and/or its

agencies against any and all claims, suits, and/or judgments, including costs, expenses, damages,
and reasonable legal fees based upon and arising from Bidder’s violation of the rights of others

6/16 Wilkins Architecture Design Planning, L.L.C. WilkinsADP 1605


http://www.das.state.ne.us/

and/or by reason of a breach of any of the foregoing warranties.

END OF GENERAL CONDITIONS
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SPECIAL CONDITIONS

1. The following sections of the GENERAL CONDITIONS shall be deleted in full unless
otherwise noted:

NA

2. PROFESSIONAL SERVICES

The professional A/E Services for this project are furnished by Wilkins Architecture Design

Planning L.L.C.
3. SANITARY FACILITIES:

Arrangements shall be made by the Contractor for provision of a sanitary facility for use
by the workmen. Approval by Owner of arrangements shall be required.

4. UTILITIES:

Water and electrical service is available for the Contractor's use at no extra cost to the
Contractor. The Contractor shall furnish his own connecting lines, pipes, hoses, etc., from the
source made available by the Owner.

5. SPECIAL REQUIREMENTS FOR STATE BUILDING DIVISION CONSTRUCTION
CONTRACTS

The Contractor, upon signing the Contract, agrees to comply with the following Special
Requirements:

FAIR LABOR STANDARDS
The undersigned states that he is complying with, and will continue to comply with, fair
labor standards in pursuit of his business and in the execution of this Agreement.

NON-DISCRIMINATION IN EMPLOYMENT

The undersigned agrees that in performance of this Agreement neither he nor his
subcontractors will discriminate against any of their employees or applicants for
employment concerning the employees' or applicants' hire, tenure, terms, conditions, or
privileges of employment based on the employees' or applicants' race, color, religion,
sex, marital status, age, disability, or national origin.

DRUG FREE WORK PLACE POLICY
The Contractor certifies that as a condition of the Agreement neither the Contractor nor
any employee of the Contractor shall engage in the unlawful manufacture, distribution,

dispensing, possession, or use of a controlled substance in conducting any activity covered
by this Agreement. The Department of Administrative Services reserves the right to request

a copy of the Contractor's Drug Free Workplace policy. The Contractor further agrees to

insert a provision similar to this statement in all subcontracts for services required under this

Agreement.
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AMERICANS WITH DISABILITIES ACT
All provisions of this Agreement are subject to the Americans With Disabilities Act (29
C.F.R. 1601,28 C.F.R. 35)

CONTRACT AGREEMENT SOLICITATION STATEMENT
As per requirements of Sections 81-1716 through 81-1719, Revised Statutes of
Nebraska, 1943, the Contractor warrants that he has not employed or retained any
company or person, other than bona fide employees working for him, to solicit or secure
this agreement and that he has not paid, or agreed to pay, any person, company,
corporation, individual, or firm, other than a bona fide employee working solely for him,
any fee, commission, percentage, gift, or any other consideration contingent upon or
resulting from the award for the making of this agreement.

6. PRE-CONSTRUCTION CONFERENCE:

Prior to commencement of on-site work, the Contractor and any Subcontractors shall meet
at the project site with the Consultant, SBD Project Manager, and representatives of the
Facility for the purpose of reviewing the materials , methods, and procedures to be followed in
performing the work in compliance with the Contract documents.
NOTICE: All listed materials approval submittals shall be approved by the Architect/Engineer
before the Pre-Construction Conference is scheduled.

7. CONSTRUCTION SCHEDULE

The Contractor shall submit a detailed complete construction project schedule to the
Consultant for review and approval prior to the Notice to Proceed. The schedule shall include
proposed construction start and completion dates, as well as all major construction project
milestones. Schedule shall include all project work including Subcontractor work.

8. PERMITS, INSPECTIONS, AND FEES

The Contractor shall be responsible for acquisition of and payment for all permits required
by Authorities having jurisdiction over this project site. The Contractor shall also be
responsible for scheduling and attendance of all Inspections required upon completion of the work
and shall pay all fees associated with such inspections

END OF SPECIAL CONDITIONS

6/16 Wilkins Architecture Design Planning, L.L.C. WilkinsADP 1605



